STATEMENT OF WORK FOR
Columbia Falls Aluminum Plant, a/k/a Anaconda Aluminum Co. Columbia Falls
Reduction Plant Superfund Site, Columbia Falls, MT
Remedial Investigation/Feasibility Study Oversight
October 12, 2016

Contract: Region 8 Response Action Contract
Contract Number/Contractor: EP-W-05-049/CDM-Smith - Federal Programs
Work Assignment Number: #359-RSBD-A882
Scope: Columbia Falls Aluminum Plant
Revision Number: 0
EPA Contracting Officer: Evelyn Stanley, CO
stanlev.evelyn@epa.gov (202/564-2557)
EPA Project Officer : Jodi Powell, PO
powell.jodi@epa.gov (303/312-6715)
EPA Technical Contact: Mike Ciran, COR

cirian.mike@epa.gov (406/293-6194)

Period of Performance: Award to September 27, 2017

Introduction
SITE DESCRIPTION

The facility is located at 2000 Aluminum Drive near Columbia Falls, Flathead County, Montana.
The Site is approximately 2 miles northeast from the center of Columbia Falls.

The total property owned by CFAC is approximately 3,196 acres. However, the footprint of
operations and a perimeter buffer zone consists of approximately 1,340 acres bounded by Cedar
Creek Reservoir to the north, Teakettle Mountain to the cast, Flathead River to the south, and
Cedar Creek to the west. The non-industrial areas of the Site have been previously used for
recreational purposes such as hunting and fishing. The remainder of the CFAC owned property
1s located south of Flathead River and was never used for industrial operations.

Buildings and industrial facilities located at the Site currently include offices, warehouses,
laboratories, mechanical shops, paste plant, coal tar pitch tanks, pump houses, casting garage,
and the potline facility. The Site also includes seven closed landfills, one active landfill, material
loading and unloading areas, two closed leachate ponds, and several wastewater percolation
ponds. A rectifier yard and switchyard owned by Bonneville Power Administration and a
right-of-way for the Burlington Northern Railroad are also within the Site boundaries.

The nearest residences are located adjacent to the southwest Site boundary, approximately 0.80
miles west of historic footprint of Site operations, in a neighborhood referred to as Aluminum
City.

According to available resources, the earliest noted developments at the Site were agricultural
and residential. Industrial development began in the 1950s, when the Anaconda Copper Mining
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Company purchased the property in 1951 and built the existing aluminum reduction facility.
The industrial ownership timeline for the Site is as follows:

1951 to 1978: Anaconda Aluminum Company

1978 to 1985: Atlantic Richfield Company

1985 to 1999: Montana Aluminum Investor’s Corporation

1999 to present: Columbia Falls Aluminum Company, LLC

PURPOSE
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y (RI/FS) at Colnmbla Falls Alurmnum Plantto

(PRPs) remedial investigatic i
select a remedy to elimi duce or control risks to human health and the environment.
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/f ThlS statement of work (SOW /sets forth the framewofk

GENERAL REQUIREMENTS

This is a term-form work assignment that requires the contractor to provide oversight of the

RI/FS as spec1ﬁed in the settlement agreement issued on November 30 2015. Successful
.
( and

man n pecitied in ent a at. Furnish all necessary and
approprlate personnel materlals and services needed for or 1nc1denta1 to, performing the
oversight of the RI/FS in accordance with this SOW.

In conducting the work assignment, EPA expects the contractor to propose the most
appropriate and cost-effective procedures and methodologies using accepted engineering
practices and controls. Throughout the performance of this work assignment/task order, EPA
expects the contractor to be responsible for performing services and providing products at the
lowest reasonable cost. If the contractor fails to meet the requirements within the negotiated
costs, the government may elect to provide the contractor with additional funds to complete
the work assignment without providing any additional fee. If there are changes to the SOW
by the government, the government will issue a formal amendment to the SOW and negotiate
the cost of the amendment with the contractor to form a new cost estimate.

A summary of the potential major deliverables and proposed schedule for submittals is in
Attachment 1. This summary and schedule can be used as the basis for the contractor’s
proposed deliverables and schedules included in the work plan.

Communicate at least weekly with the Work Assignment Manager (WAM)/Contracting
Officer Representative (COR), either in face-to-face meetings or through conference calls.
Document all decisions that are made in meetings and conversations with EPA. Forward this
documentation to the WAM/COR within five working days of the meeting or conversation.
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EPA will provide oversight of contractor activities throughout the RI/FS oversight. EPA
review and approval of deliverables is a tool to assist this process and to satisfy, in part,
EPA’s responsibility to provide effective protection of public health, welfare, and the
environment. EPA will review deliverables to assess the likelihood that the RI/FS will
achieve its goals and that its performance and operations requirements have been met.
Acceptance of deliverables by EPA does not relieve the RI/FS oversight contractor from
responsibility for the adequacy of their deliverables or their professional responsibilities.

All travel shall be charged in accordance with the regulations set forth under FAR 31.205-
46.

TECHNICAL DIRECTION

Technical Direction is for clarification purposes only and not changing the scope of the tasks
outlined in this SOW. Note that a significant change in this SOW requires a modification that
must be approved by the contracting officer via work assignment amendment. Per clause H-23
of the RAC 2 Region 8 contract, Technical Direction, the WAM and the Project Officer are
authorized to provide technical direction under this work assignment. Technical Direction will
be provided in writing within five (5) calendar days after verbal issuance. The contracting
officer is the only person with the authorization to make changes to the SOW. Any changes
must be approved by the CO in writing via a work assignment amendment. Technical directive
1s used only to clarify the statement of work.

GOVERNMENT PROPERTY

FAR 45.302-1 requires contractors to furnish all facilities required for performing Government
contracts. The Government will reimburse reasonable and allocable costs for contractor’s use of
their property under this contract. The three primary methods of doing so are through payment
of appropriate depreciation charges, usage charges and reimbursement of rental costs.

EPAAR 1552.245-73 states that the contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly, through a subcontract, any item of property without
written authorization from the Contracting Officer. Requests for such authorization shall be
submitted to the Contracting Officer and shall include a statement that the item is required for
contract performance and that the request is based on one of the following conditions:

1) Meets one of the exceptions outlined in FAR 45.302-1(a)(1-5);
2) Qualifies under the terms of EPA’s class deviation;

3) Provides the basis for an individual FAR deviation; or

4) For material, meets the exceptions at FAR 45.303-1.

The contracting officer will either authorize or reject the request.

RECORD KEEPING REQUIREMENTS
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Maintain all technical and financial records for the RI/FS oversight in accordance with the
contract. At the completion of the work assignment/task order, submit an official record of
the RI/FS oversight in both compact disk and a hardcopy to the WAM/COR. Provide the
deliverables using electronic media.

USEPA PRIMARY CONTACTS

The primary contact for this work assignment is Mike Cirian. He can be reached at (406)293-
6194, via facsimile at (406)293-5668, or via e-mail at cirian.mike@epa.gov. His mailing
address is US EPA Information Center, 108 East 9" St., Libby, MT 59923. The secondary
contact is Roger Hoogerheide. He can be reached at (406)457-5031, or via e-mail at
hoogerheide.roger@epa.gov. His mailing address is US EPA Region 8MO, 10 West 15
Street, Helena, MT 59626.

WA COMPLETION DATE AND PROJECT CLOSEOUT

At the completion of the work assignment, perform all necessary project closeout activities
as specified n the contract. These activities include closing out any subcontracts, indexing
and consolidating project records and files as required above, and providing a technical and
financial closeout report to EPA. The goal is to complete all technical activities and closeout
activities for this work assignment by 09/27/2017.

RI/FS Oversight Work Planning

TASK 1 WORK PLAN

S
Prepare and submit a RI/FS ove
implementat

including optimization, for the RI/FS oversight.

ils

*  Contacting the WAM/COR within five calendar days after receipt of the work
assignment to schedule the scoping call within 5 days of receipt of this work assignment.
Regional personnel will be available to meet with the contractor 5 calendar days after the
initial scoping meeting to discuss and clarify any issues the contractor may have
regarding this project. Contact the WAM/COR to schedule this meeting at least five
working days before the proposed meeting date.

Preparing and submitting a draft RI/FS oversight work plan within 30 calendar days after
the scoping meeting. The work plan shall include a detailed description of the technical
approach for the RI/FS oversight activities in accordance with the WAF. Specify the
necessary procedures, inspections, deliverables, and schedules. Include a comprehensive
implementation management schedule for completion of each major activity and
submittal.

Preparing the estimated cost to complete the work assignment, including subcontractor

costs, for each element of the SOW; providing a breakdown of the cost by task and
subtask levels, in accordance with the contract work breakdown structure (WBS).
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Negotiating and preparing a revised work plan, if the contractor fails to meet the Region’s
minimum standards.

Overall contract management
Providing conflict of interest disclosure.

SITE-SPECIFIC PLANS

subcontractor(s) into the overall site plans. Should the contractor fail to meet the required
standards in accordance with the appropriate legal, regulatory, and EPA guidance, prepare
revised site-specific plans.

*

X Quality Assurance Project Plan (QAPP)/Sampling and Analysis Plan (SAP)Development.
A QAPP/SAP and crosswalk are required. The QAPP/SAP needs to comply with the CDM-
Smith QMP June 3, 2013 and Annual Updates. The QAPP/SAP needs to include all
environmental data activities (including environmental technology, if applicable) as outlined in
Tasks 2,3, 4, 5 and 6. The QAPP/SAP shall include the four (4) major elements (project management, data
generation/acquisition, assessment and oversight, data validation and usability). The QAPP/SAP and QA
Document Review Crosswalk (https://www.epa.gov/quality/managing-quality-environmental-
data-epa-region-8) needs to be submitted and approved before work can begin.

X Field Sampling Plan (FSP) in accordance with 40 CFR 300.415(b)(4)(i1).

*  Site-specific Health and Safety Plan (HSP) that specifies employee training, protective
equipment, medical surveillance requirements, standard operating procedures, and a
contingency plan in accordance with 29 CFR 1910.120(1)(1) and (1)(2). NOTE: The PRP

HSP may be modified for use if appropriate.
PROJECT INITIATION

Perform project mitiation and support that will lead to the selection of a remedy that
climinates, reduces, or controls risks to human health and the environment.

-

‘atory for the given analytical requirements.

>.' ( é,;Zj"«/

Reviewing background documents when directed by EPA.
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Technical m and schedule for interface of Risk Assessment
activities. Addressmg data transfer from PRP; schedule contingencies.

Z @

PROJECT MANAGEMENT
Perform activities required to effectively manage the work assignment.

Monitoring costs and progress.

Preparing and submitting monthly progress reports that document monthly and
cumulative cost, performance status, and technical progress.

Preparing and submitting monthly invoices for the specified period of performance in
accordance with the level of detail as specified in the contract.

Manage, track, and report status of site-specific equipment.

Participating in meetings and preparing and submitting meeting summaries.
Accommodating any external audit or review mechanism that EPA requires.
Evaluating existing data, including usability, when directed by EPA.
Overall Contract Management.

Reviewing background documents as directed by EPA.

2 /7 Vi) /// /‘ / J
TASK 2 COMMUI

i ;

Provide support for community involvement and the preparation and implementation of the
Community Involvement Plan (CIP) for the site. Perform community involvement activities
in support of EPA throughout the RI/FS oversight in accordance with the National Oil and
Hazardous Substances Pollution Contingency Plan (NCP, 40 CFR Part 300) and the
Community Relations in Superfund - A Handbook, (U.S. EPA, Office of Emergency and
Remedial Response, OSWER Directive No. 9230.0-3C, January 1992). Community
Involvement may incorporate items listed below. Incorporate 3 site visits per year.

*  Conducting community interviews.

Developing Community Involvement Plan (CIP).
Providing public meeting and/or open house support.

s
act sheets, notices and other informational documents.
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Providing support for proposed plan.

* B
W’*@ ViC

e

é: blic hearing
Publishing public notices in local newspapers serving the site community.
Maintaining public information repository.
Developing and updating site mailing lists.

Providing administrative and technical support for Responsiveness Summary.

Implementing other community involvement activities as identified by the site-specific
CIP or EPA.

E
*  Providing technical support to review Con
participate in public meetings.

Ensure and document that all distributed information at public meetings, mailings,
distribution to the press, etc. are information (environmental data and/or measurement)
that meet/have met EPA’s requirements for quality assurance.

Provide techmcal ﬁeld ov %%ht for the pu
= e j

L e W/%

Preparation of technical oversight reports. For cost estimation purposes, it is anticipated
that the contractor shall provide monthly technical oversight reports that includes all
logbook entries and

performance A Varlety of mechamsms may be used to 1mplement thlS task including: field
screening using mobile facilities or field portable equipment, the Contract Laboratory
Program (CLP), Region 8 Environmental Services Assistance Team (ESAT) Laboratory, or
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regionally procured laboratories. [NOTE: This task consists exclusively of performing
sample analyses and producing analytical data. For cost estimating purposes, there should be

no direct labor costs under this task - no hours should be reflected under this task, only
dollars.]

Coordinat i ing with PRP, of environmental samples in accordance with
approved SOPS 1dentrﬁed the Field Sampling Plan (FSP). The following types of
sampling shall be required:

- Field screening

- Ground water sampling

- Surface and subsurface soil sampling

- Surface water and sediment sampling

- Air monitoring and sampling

- Other types of media sampling and screening

Requesting, obtaining, and performing oversight of analytical services in compliance
with EPA requirements.

Arrange sample analyses with Don Goodrich who is the EPA Regional Superfund
analytical coordinator. An Analytical Service Request (ASR) spreadsheet should be
provided to Don Goodrich detailing the analytical and project requirements. This
spreadsheet should be provided at least two weeks before the sampling event.

G /
*  Providing san nt including chain of custody procedures, information
management sample retentron and 10-year data storage.

P ning data validation, the process by which the quality of the data, the defensibility
of the data and the chain of custody are verified. Performing data validation in
accordance with Regional guidelines.

/.5‘7/

] for its intended purpose.

: fg////// e /%/%@% 1 ds /// o
a report summarrzrng spht sample results' Include in the report a drscussron of analytical
results, a comparison of PRP sampling data with the split samples analyzed by EPA, and a
discussion of any discrepancies.

*  Uploading all historical data collected at the site as
collected during the work-plan period of performance f?g
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TASKS 7-14 CONTRACTOR WILL NOT PERFORM ANY ACTIVITIES UNDER THESE
TASKS.

TASK 15 CLOSE-OUT:

15.1 The Contracting Officer will notify contractor though a WAF that the activities required
for this work assignment are complete. Following notification, the contractor shall provide an
estimate of final costs to the Project Officer. Estimate should include the following: amount of
funding allocated to the work assignment, approved budget, all costs that have been incurred as
of date, all costs incurred but not invoiced, anticipated costs to close-out work assignment such
as copying and other anticipated costs, final total costs of work assignment as projected by
contractor. The Project Officer, following review and determination as acceptable, will then
forward a work assignment amendment to the Contracting Officer. The Contracting Officer will
then, via issuance of a work assignment amendment, notify the contractor to continue with
closeout activities.

15.2  The contractor shall provide an index of all documents/deliverable relating to the work
assignment to the WAM (Project Officer) for a duplication check. Following a review of the
index the WAM (PO) will notify the contractor if any items need to be duplicated and forwarded
to the WAM. All deliverables are to be sent both hard copy and electronically in the format
requested by the WAM (i.e., PDF). Contractor is to return any documents back to EPA or other
document repositories if applicable. The contractor shall proceed with administrative activities
as defined in the contract for file retention, which include file archiving to meet Federal Records
Center requirements, distribution and storage.

15.3  The contractor shall prepare and submit an accounting of costs and LOE by subtask and

compare it to the projected budget, to be provided with the final invoice submission for review
by the Project Officer.
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Attachment 1 - Summary of Major Submittals for the RI/FS Oversight at the Columbia

Falls Aluminum Plant

DELIVERABLE

DUE DATE
(calendar days)

Risk Assessment Report

RI/FS Oversight Work Plan 3 30 days after initiation of work
assignment (WA)

Monthly Progress Reports 3 Monthly and as required in the contract

Site Management Plan (SMP) 3 NA

Health and Safety Plan (HASP) 3 28 days after approval of RI/FS
oversight work plan

Quality Assurance Project Plan 3 28 days after approval of RI/FS

QAPP/Sampling & Analysis Plan oversight work plan

(SAP)

QAPP/SAP and Crosswalk Must be approve prior to any

- Submittal environmental data activity (Tasks 2, 3,

Approval 4,5 & 6)

Field Sampling Plan (FSP) 3 28 days prior to sampling events.

Comments on PRP's Health and 3 [14] days after receipt of PRP’s

Safety Plan document

Comments on PRP's Quality 3 [14] days after receipt of PRP’s

Assurance Project Plan and document

revisions

Comments on PRP’s Field Sampling 3 [14] days after receipt of PRP’s

Plan document

Fact Sheets 3 As needed

Public Meeting Support Materials TBD [ One week prior to scheduled meeting

Field Reports 3 3 days after every (time period, i.e.,
week) of field activities

Field Investigation Summary Report 3 [14] days after receipt of the end of all
field investigations

Data Evaluation Report 3 [30] days after receipt of analytical
results from laboratory

Comments on PRP’s Human Health 3 [21] days after receipt of PRP’s

Risk Assessment Report document

Comments on PRP’s Ecological 3 [21] days after receipt of PRP’s

document
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Comments on PRP’s Treatability
Study Work Plan

[21] days after receipt of PRP’s
document

Field Oversight Reports

[5] days after each 2 week period

Work Assignment Closeout Report

30 days after final RI/FS report
submitted

Final Costs

90 days after work assignment closeout.
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